BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.

(A Govt. Of Bihar Undertaking)

Shiksha Bhawan, Bihar Rastrabhasa Parishad Campus ,Acharya Shiv Pujan Sahay Path, Saidpur, PATNA-800004. (Tel. No: 0612-2910314)

Letter of Acceptance

Letter no :- BSEIDC/TECH/163/2014-15 - 85 Patna, Date.....05:07:15

With refrence to N.I.T. No.-16/2014-15, Dated-20.08.2014 for execution of **"Construction of Higher Secondary School(HSS)/Senior Secondary School buildings in Bihar"** the bids have been accepted in favour of the Agencies as per details below:-

S. N	Name of Groups	Name of District	Name of School	Name Of Agency	Estimated Cost (in Rs.)	Tendered Value (in Rs.)	Performance security to be deposited (in Rs.)	Time of Completion
1	SSS-36B	Sitamarhi	मध्य विद्यालय, रनौली	Sharda Construction, Sri Kunj, Plot - 15, Ashiana Nagar, Phase - 1, Patna - 800025.	1,11,95,057	1,07,34,940	**3,25,000**	15 माह
2	SSS-81C	Arariya	मध्य विद्यालय, डाला	Suraj Traders At - Bishwaspur, P.O., P.S. - Dagaruwa, Dist - Purnea.	1,13,72,985	1,11,78,506	**2,72,000**	15 माह
3	SSS-135D	Rohtas	उत्क्रमित मध्य विद्यालय, खलसापुर	Kanchan Construction Vill+P.O. Kanchanpur P.S. Sasaram Mufsil	1,06,01,820	99,55,108	**3,79,000**	15 माह
4	SSS-158A	Munger	मध्य विद्यालय, समदा हथिया	Brickes Liner Infrastructure Pvt Ltd Pd Road Barmasia Deoghar	1,06,32,255	1,03,86,649	**2,68,000**	15 माह
5	SSS-210C	Madhubani	मध्य विद्यालय,सिमरी	JAI HIND BUILDCON INDIA Private Limited New Patliputra Coleny,Patna	1,12,37,159	1,07,60,703	**3,30 ,000**	15 माह
6	SSS-210D	Madhubani	उत्क्रमित मध्य विद्यालय, बउहारा	Jai Hind Buildcon India Private Limited New Patliputra Coleny,Patna	1,12,37,159	1,08,97,796	**3,01,000**	15 माह

	SSS-225B	Samastipur	मध्य विद्यालय, पचगामा	Rita Devi Samastipur	1,08,97,577	1,08,37,640	***2,32,000***	15 माह
8	SSS-254C	Gaya	मध्य विद्यालय, झिकटियाकला	Sunil Kumar Vill - Barha, Po - Fulwariya, Distt- Gaya	1,05,84,602	1,03,17,870	***2,72,000***	15 माह
9	SSS-277B	Nawada	मध्य विद्यालय, चपरा	Dhirendra Prasad Vill-Mai,P.O.- Parwalpur,Distt.- Nalanda-803114	1,04,62,508	1,04,55,184	***2,11,,000***	15 माह
10	SSS-315A	Supaul	मध्य विद्यालय,गोनहा	Akash Kumar Khajpura Post B V Collage Patna 14	1,13,92,384	1,05,96,056	***4,50 ,000***	15 माह
11	HSS-37A	Sitamarhi	प्रोजेक्ट बालिका उच्च विद्यालय,शिवाईपट्टी	Global Infrastructure At - Koyal Niwas, Ranjan Plaza , Main Road Kankarbagh, Dist - Patna	1,09,72,190	1,07,49,705	***3,06,000***	15 माह
12	HSS-39B	Sitamarhi	प्रोजेक्ट बालिका उच्च विद्यालय, भुतहि	Sharda Construction Sri Kunj, Plot - 15, Ashiana Nagar, Phase - 1, Patna - 800025.	1,12,29,333	1,06,89,203	***3,43,,000***	15 माह

Agencies are hereby requested to furnish performance security as per mentioned in above table. The Performance Security should be deposited within 10 (Ten) days of receipt of this Letter of Acceptance (LOA) valid up to 28 (Twenty eight) days from the date of expiry of defect liability period.

Yours faithfully

3-1-2015

(Brajesh Prasad)
Chief Engineer

Memo no: BSEIDC/TECH/164/2013- Patna, Date.....

Copy forwarded to : i) Executive Engineer I/C of the Project.
ii) Senior Account Officer. BSEIDC. Patna.

3-1-2015

(Brajesh Prasad)
Chief Engineer