# बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड 

BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.
( A Govt. of Bihar Undertaking )
ISO 9001:14001;OHSAS 18001
Shiksha Bhawan, Bihar Rashtrabhasa, Parishad Campus, Acharya Shivpujan Sahay Path, Saidpur, Patna-800004
Tel. No: 0612-2660850 *Fax No: 0612-2660256
E-mail: bseidc@gmail.com* Website : http:/www.bseidc.in * CIN: U80301BR2010SGC015859

## पुनर्निविदा आमंत्रण सूचना संख्या-08 वर्ष 2021-22 <br> प्रतिशत दर निविदा <br> (केवल ई-टेन्डरिंग पद्धति के अनुसार वेबसाइट www.eproc2.bihar.gov.in पर)

(1) बिहार राज्य अंतर्गत विभिन्न कार्यों के निर्माण हेतु प्रतिशत दर निविदा आमंत्रित की जाती है। इस निविदा में संबंधित जिला में निबंधित सिर्फ स्थानीय अभिकर्त्ता (श्रेणी-4) संवेदक ही भाग ले सकते हैं।

| SI. | Group No | कार्य का नाम | $\begin{aligned} & \text { प्राक्कलित } \\ & \text { राशि } \\ & \text { (लाख रू०) } \end{aligned}$ | अग्रधन की राशि (लाख रू०) | $\begin{gathered} \text { परिमाण } \\ \text { विपन्र की } \\ \text { राशि } \\ \text { (रू०) } \end{gathered}$ | Beltron Bid <br> Processing <br> Fee (In Rs.) | कार्य समाप्ति की अवधि |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| 1 |  | Construction of Library at Azad higher school Under Block - Dhuriya, District Banka. | 9.47 | 0.19 | 5,000/- | As appeared on etendering website | 06 माह |
| 2 |  | Construction of Library at Larhan higher school Kathbangav Under Block Dhuriya, District - Banka. | 9.47 | 0.19 | 5,000/- | As appeared on etendering website | 06 माह |
| 3 |  | Construction of Library at Pro middle school, Tahirpur Under Block - Dhuriya, District - Banka. | 9.47 | 0.19 | 5,000/- | As appeared on etendering website | 06 माह |
| 4 |  | Construction of Library at higher school, Dhoreya Under Block - Dhuriya, District Banka. | 9.47 | 0.19 | 5,000/- | As appeared on etendering website | 06 माह |
| 5 |  | Construction of Library at Pro middle school, Chalna Under Block - Dhuriya, District - Banka. | 9.47 | 0.19 | 5,000/- | As appeared on etendering website | 06 माह |
| 6 | $\begin{gathered} \text { RW - } \\ 99 \end{gathered}$ | Residual Work of Existing +2 Level School Building at High School, Vrindavan Galimpur Block - haveli Kharagpur in the District of Munger. | 3.02 | 0.07 | 5,000/- | As appeared on etendering website | 04 माह |
| 7 | $\begin{gathered} \text { RW } \\ 100 \end{gathered}$ | Residual Work of Exiting +2 Level School Building At High School Mohanpur Under Block - Mohanpur in the district of Gaya. | 15.98 | 0.32 | 5,000/- | As appeared on etendering website | 06 माह |
| 8 | $\begin{gathered} \text { RW - } \\ 102 \end{gathered}$ | Residual Work of Existing +2 Level School Building at Janta High School, Taufir Diyara Block - Munger Sadar in the District of Munger. | 24.70 | 0.50 | 5,000/- | As appeared on etendering website | 06 माह |
| 9 | $\begin{gathered} \text { RW - } \\ 104 \end{gathered}$ | Residual Work of Existing +2 Level School Building at High School, Madhopur Ganaili Block - Tarapur in the District of Munger. | 9.37 | 0.19 | 5,000/- | As appeared on etendering website | 06 माह |
| 10 | $\begin{gathered} \text { RW - } \\ 105 \end{gathered}$ | Residual Work of Existing +2 Level School Building at High School, Amarpur Block - Surygarha in the District of Lakhisarai. | 10.77 | 0.22 | 5,000/- | As appeared on etendering website | 06 माह |


| 11 | $\begin{array}{r} \text { LIB }- \\ \quad 19 \end{array}$ | Construction of Library at Higher school Machhatta Under Block - Amour, District - Purnea. | 10.03 | 0.21 | 5,000/- | As appeared on etendering website | 06 माह |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| 12 |  | Renovation Work of Existing School Building at High School, Bauliya Block Nauhatta in the District of Rohtas. | 18.00 | 0.36 | 5,000/- | As appeared on etendering website | 06 माह |
| 13 |  | Construction of Astabal at Sainik School Nalanda. | 14.70 | 0.30 | 5,000/- | As appeared on e tendering website | 06 माह |

नोट:--(i) प्राक्कलित राशि घट या बढ़ सकती है एवं तद्नुसार अग्रधन की राशि घट या बढ़ सकती है।
(ii) वेबसाईट:www.eproc2.bihar.gov.in पर अंकित प्राक्कलित राशि, अग्रधन की राशि एवं परिमाण विपत्र की राशि अंतिम रुप से मान्य होगा।
(1) परिमाण विपत्र प्राप्त करने(डाउनलोड एवं अपलोड) की अवधि एवं समयः- दिनांक-05.07.2021 से 15.07.2021, 15:00 घंटा तक
(2) अग्रधन जमा करने की अंतिम तिथि एवं समय
:- दिनांक-16.07.2021 (अवकाश घोषित होने पर अगला कार्य दिवस), समय- 15:00 घंटा तक
(3) टेक्निकल बिड खोलने की तिथि एवं समय
:- दिनांक-16.07.2021, समय- 15:30 घंटा तक
(4) दर खोलने की तिथि एवं समय
(5) निविदा खोलने का स्थान
:- दिनांक-16.07.2021, समय- 15:30 घंटा तक
:- वेबसाईट-www.eproc2.bihar.gov.in पर
(6) निविदा की वैधता की अवधि
:- 120 दिन
(8) ई-टेन्डरिंग की प्रकिया में भाग लेने हेतु संवेदकों को पंजीकृत होना होगा, जिससे कि उन्हें उपयोगकर्ता का नाम (user ID) पासवर्ड (Password) अंकीय हस्ताक्षर (Digital Signature) निर्गत की जायेगी। यह उन्हें वेबसाईट www.eproc2.bihar.gov.in से डाउनलोड करने/टेन्डर की प्रक्रिया में भाग लेने की योग्यता प्रदान करेगा।
(9) (i) The details of the tender will be available on the website: www.eproc2.bihar.gov.in.
(ii) For more details visit www.bseide.in./active_tender.php.


