



बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड  
BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.

( A Govt. of Bihar Undertaking )

ISO 9001:14001;OHSAS 18001

Shiksha Bhawan, Bihar Rashtrabhasa, Parishad Campus, Acharya Shivpujan Sahay Path, Saidpur, Patna-800004

Tel. No : 0612 - 2660850 \*Fax No : 0612 - 2660256

E-mail: bseidc@gmail.com \* Website : http://www.bseidc.in \* CIN: U80301BR2010SGC015859

**Short Corrigendum No.-01**

With reference to Notice Inviting ReTender No-35/2023-24 through through various newspaper P.R No. 012011 (Ni.Ni. ) 2023-24 and e-tendering website:- [www.eproc2.bihar.gov.in](http://www.eproc2.bihar.gov.in) / [www.bseidc.in](http://www.bseidc.in), the following amendments have been made as mentioned below:-

**(A) Amendments in the important date related to tender**

| Sl. No. | Existing Provision   | Amended Provision  |
|---------|--|--|
| 1.      | Period of Sale of Bid Document (Download / Upload) from <b>Date 09-12-2023 to 15-12-2023, 15:00 Hrs.</b>   | Period of Sale of Bid Document (Download / Upload) from <b>Date 30.11.2023 to 06.12.2023, 15:00 Hrs.</b>   |
| 2.      | Date / Time for Prebid meeting on <b>Date-13.12.2023 upto 15:00 Hrs</b> in the office of BSEIDC.   | Date / Time for Prebid meeting on <b>Date-02.11.2023 upto 15:00 Hrs</b> in the office of BSEIDC.   |
| 3.      | Date / Time for submission of Original/Hard copy of Tender fee, EMD and Tender documents on <b>Date-16.12.2023 upto 15:00 Hrs</b> in the office of BSEIDC. | Date / Time for submission of Original/Hard copy of Tender fee, EMD and Tender documents on <b>Date-07.12.2023 upto 15:00 Hrs</b> in the office of BSEIDC. |
| 4.      | Date / Time for Opening of Technical Bid dated: <b>18.12.2023 at 15:30 Hrs</b>   | Date / Time for Opening of Technical Bid dated: <b>08.12.2023 at 15:30 Hrs</b>   |

**(B) Cancellation of S.N.- 13 of NIT NO- 35/2023-24:- The Works mentioned at SN- 13 of NIT NO- 35/2023-24 is being Cancelled Due to Unavoidable reason. The other terms and conditions will remain unchanged.**

  
25-11-2023  
Chief Engineer